
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    01/10/06                    IN PLACER COUNTY IN AUBURN FROM                                    01/11/06
     CONTRACT NUMBER     03-0A4104                   CHANA DRIVE TO QUARTZ DRIVE                              CONTRACT CODE 'B '
     LOCATION            03-PLA-49-3.2/7.4                                                                    159 CONTRACT ITEMS

                                                     WIDEN ROADWAY                             FEDERAL AID  ACST-P049-(138)E
                                                                                                            PE-P049-(138)E
                                                                                                            STPL-6203-(015)

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
 PROPOSALS ISSUED    14   FUND TOTAL   HB4N      4,757,000                         TOTAL NUMBER OF WORKING DAYS    400

 NUMBER OF BIDDERS  1    ENGINEERS EST      5,130,177.80   AMOUNT OVER      7,750,937.85         PERCENT OVER EST151.09
 PROGRAM ELEMENTS      RIP

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1        12,881,115.65    1              TEICHERT CONSTRUCTION                 916 645-4800
                                                                                                  00000008
                                                            P O BOX 700                       FAX 916 645-4801
                                                            LINCOLN CA  95648-0700
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          01/10/06                                                                                                 01/11/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PARTIAL)
           LINCOLN CA

           AERO PACIFIC                                                 LANDSCAPING AND IRRIGATION
           RANCHO CORDOVA CA

           ANRAK CORPORATION                                            COLD PLANING (PARTIAL)
           SACRAMENTO CA

           CHRISP COMPANY                                               STRIPING AND SIGNS
           STOCKTON CA

           CONSTRUCTION CONSULTING                                      CONSTRUCTION SCHEDULING
           ARNOLD CA

           HOLDRIDGE AND KUHL                                           HAZARDOUS MATERIAL EXCAVATION (PARTIAL)
           NEVADA CITY CA

           NITTA CONSTRUCTION                                           EROSION CONTROL
           LOOMIS CA

           PACIFIC EXCAVATION                                           ELECTRICAL
           ELK GROVE CA

           VIKING CONSTRUCTION                                          RETAINING WALL
           RANCHO CORDOVA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,000.00         3,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        150            2,000.00       300,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           250               30.00         7,500.00
       4     035478      ASBESTOS HEALTH AND SAFETY PLAN                LS     LUMP SUM           50,000.00        50,000.00
       5     035479      HEALTH AND SAFETY PLAN (PETROLEUM              LS     LUMP SUM            5,000.00         5,000.00
                         IMPACTED MATERIAL)
       6     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            6,000.00         6,000.00
                         PREVENTION PLAN
       7     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00        50,000.00
       8     074023      TEMPORARY EROSION CONTROL                      M2       10,000                 .50         5,000.00
       9     074035      TEMPORARY CHECK DAM                            M             6               15.00            90.00
      10     074028      TEMPORARY FIBER ROLL                           M           820               10.00         8,200.00
      11     074029      TEMPORARY SILT FENCE                           M         2,300               10.00        23,000.00
      12     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            5            6,500.00        32,500.00
      13     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            2            3,000.00         6,000.00
      14     074034      TEMPORARY COVER                                M2          500                2.00         1,000.00
      15 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            9,000.00         9,000.00
      16 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM        1,000,000.00     1,000,000.00
      17 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M           590               16.00         9,440.00
      18 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           12              260.00         3,120.00
      19 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           48               68.00         3,264.00
      20 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           40,000.00        40,000.00
      21 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           580               95.00        55,100.00
      22 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           22              900.00        19,800.00
      23     150206      ABANDON CULVERT                                EA           14            2,800.00        39,200.00
      24     150305      OBLITERATE SURFACING                           M2        1,600               35.00        56,000.00
      25     150605      REMOVE FENCE                                   M           170               30.00         5,100.00
      26     150668      REMOVE FLARED END SECTION                      EA            4            1,500.00         6,000.00
      27     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M        13,100                6.00        78,600.00
                         STRIPE
      28     150713      REMOVE PAVEMENT MARKING                        M2           12              105.00         1,260.00
      29     150742      REMOVE ROADSIDE SIGN                           EA          102               53.00         5,406.00
      30     150748      REMOVE ROADSIDE SIGN PANEL                     EA           23               42.00           966.00
      31     150771      REMOVE ASPHALT CONCRETE DIKE                   M           760               50.00        38,000.00
      32     150805      REMOVE CULVERT                                 EA            4            3,500.00        14,000.00
      33     150820      REMOVE INLET                                   EA           21            2,500.00        52,500.00
      34     150821      REMOVE HEADWALL                                EA            3            5,500.00        16,500.00
      35     150826      REMOVE MANHOLE                                 EA            3            3,500.00        10,500.00



          03-0A4104                                                                                                BID245
          03-PLA-49-3                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  4
          01/10/06                                                                                                 01/11/06

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     150829      REMOVE RETAINING WALL                          M            50               80.00         4,000.00
      37     151625      RECONSTRUCT METAL BEAM GUARD RAILING           M            23              220.00         5,060.00
                         (WOOD POST)
      38     152320      RESET ROADSIDE SIGN                            EA            6              200.00         1,200.00
      39     035480      ADJUST INLET TO GRADE                          EA            1            1,900.00         1,900.00
      40     152604      MODIFY INLET                                   EA            2            2,500.00         5,000.00
      41 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       85,600                2.50       214,000.00
      42     153215      REMOVE CONCRETE (CURB AND GUTTER)              M           190               90.00        17,100.00
      43     153222      REMOVE CONCRETE ISLAND (PORTIONS)              M2          360              100.00        36,000.00
      44     153239      REMOVE CONCRETE (CURB, GUTTER, AND             M           250              200.00        50,000.00
                         SIDEWALK)
      45     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           10,000.00        10,000.00
      46     190101      ROADWAY EXCAVATION                             M3        8,560               85.00       727,600.00
      47     035481      ROADWAY EXCAVATION (AERIALLY DEPOSITED         M3          610              275.00       167,750.00
                         LEAD)
      48     035482      ROADWAY EXCAVATION (NATURALLY OCCURRING        M3        1,240              100.00       124,000.00
                         ASBESTOS)
      49     035483      ROADWAY EXCAVATION (PETROLEUM IMPACTED         M3           62              750.00        46,500.00
                         MATERIAL)
      50     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00
      51     192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3          900              100.00        90,000.00
      52     035484      STRUCTURE EXCAVATION (AERIALLY DEPOSITED       M3           65              800.00        52,000.00
                         LEAD)
      53     035485      STRUCTURE EXCAVATION (NATURALLY                M3          220              150.00        33,000.00
                         OCCURRING ASBESTOS)
      54     035486      STRUCTURE EXCAVATION (PETROLEUM IMPACTED       M3           32              815.00        26,080.00
                         MATERIAL)
      55     193013      STRUCTURE BACKFILL (RETAINING WALL)            M3          640              150.00        96,000.00
      56 (F) 193031      PERVIOUS BACKFILL MATERIAL (RETAINING          M3          187              225.00        42,075.00
                         WALL)
      57     193114      SAND BACKFILL                                  M3           48              350.00        16,800.00
      58     194001      DITCH EXCAVATION                               M3          570               90.00        51,300.00
      59 (S) 200002      ROADSIDE CLEARING                              LS     LUMP SUM           85,000.00        85,000.00
      60 (S) 200101      IMPORTED TOPSOIL                               M3        1,500               30.00        45,000.00
      61 (S) 202011      MULCH                                          M3          190               85.00        16,150.00
      62 (S) 202030      COMMERCIAL FERTILIZER (GRANULAR)               KG            8              105.00           840.00
      63 (S) 202033      COMMERCIAL FERTILIZER (PACKET)                 EA          610                6.00         3,660.00
      64 (S) 203003      STRAW (EROSION CONTROL)                        TONN          6              445.00         2,670.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      65 (S) 203014      FIBER (EROSION CONTROL)                        KG        1,400                 .80         1,120.00
      66 (S) 203024      COMPOST (EROSION CONTROL)                      M3           10              310.00         3,100.00
      67 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            4              265.00         1,060.00
      68 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           60              170.00        10,200.00
      69 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          600                2.00         1,200.00
      70 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          200                2.50           500.00
      71 (S) 204001      PLANT (GROUP A)                                EA          290               10.00         2,900.00
      72 (S) 204002      PLANT (GROUP B)                                EA          250               27.50         6,875.00
      73 (S) 204006      PLANT (GROUP F)                                EA        1,560                1.00         1,560.00
      74 (S) 204011      PLANT (GROUP K)                                EA           35              315.00        11,025.00
      75 (S) 204096      MAINTAIN EXISTING PLANTED AREAS                LS     LUMP SUM           19,500.00        19,500.00
      76 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM           19,500.00        19,500.00
      77 (S) 206560      CONTROL AND NEUTRAL CONDUCTORS                 LS     LUMP SUM            6,500.00         6,500.00
      78 (S) 206611      25 MM ELECTRIC REMOTE CONTROL VALVE            EA           14              790.00        11,060.00
      79 (S) 035487      4-STATION IRRIGATION CONTROLLER                EA            2            2,205.00         4,410.00
                         (PEDESTAL)
      80 (S) 035488      8-STATION IRRIGATION CONTROLLER                EA            2            2,625.00         5,250.00
                         (PEDESTAL)
      81 (SF)208249      20 MM PLASTIC PIPE (PR 200)                    M           477                2.10         1,001.70
                         (SUPPLY LINE)
      82 (SF)208250      25 MM PLASTIC PIPE (PR 200)                    M           275                2.10           577.50
                         (SUPPLY LINE)
      83 (SF)208251      32 MM PLASTIC PIPE (PR 200)                    M           363                3.15         1,143.45
                         (SUPPLY LINE)
      84 (SF)208252      40 MM PLASTIC PIPE (PR 200)                    M           188                3.15           592.20
                         (SUPPLY LINE)
      85 (SF)208253      50 MM PLASTIC PIPE (PR 200)                    M            62                3.15           195.30
                         (SUPPLY LINE)
      86 (SF)208254      65 MM PLASTIC PIPE (PR 200)                    M             7                4.20            29.40
                         (SUPPLY LINE)
      87 (SF)208291      75 MM PLASTIC PIPE (PR 315)                    M           382                6.30         2,406.60
                         (SUPPLY LINE)
      88 (S) 208304      WATER METER                                    EA            4            3,500.00        14,000.00
      89 (S) 208421      BACKFLOW PREVENTER ASSEMBLY ENCLOSURE          EA            4            2,250.00         9,000.00
      90 (S) 208432      25 MM BACKFLOW PREVENTER ASSEMBLY              EA            3            2,075.00         6,225.00
      91 (S) 208434      40 MM BACKFLOW PREVENTER ASSEMBLY              EA            1            2,495.00         2,495.00
      92 (S) 208466      SPRINKLER (TYPE A-6)                           EA           15              195.00         2,925.00
      93 (S) 208472      SPRINKLER (TYPE B-2)                           EA          210               90.00        18,900.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      94 (S) 208474      SPRINKLER (TYPE B-4)                           EA            5               90.00           450.00
      95 (S) 208482      SPRINKLER (TYPE C-2)                           EA           30               84.00         2,520.00
      96 (S) 208490      40 MM GATE VALVE                               EA            4              790.00         3,160.00
      97 (S) 208742      200 MM CORRUGATED STEEL PIPE CONDUIT           M           160              520.00        83,200.00
                         (1.63 MM THICK)
      98 (S) 208798      200 MM WELDED STEEL PIPE CONDUIT               M            70              500.00        35,000.00
                         (6.35 MM THICK)
      99     260201      CLASS 2 AGGREGATE BASE                         M3        4,400              175.00       770,000.00
     100     390155      ASPHALT CONCRETE (TYPE A)                      TONN     12,800              150.00     1,920,000.00
     101     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           36              225.00         8,100.00
                         AREA)
     102     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           150                6.00           900.00
     103     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            48                6.25           300.00
     104     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,350                5.00        11,750.00
     105     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           140                6.25           875.00
     106 (F) 510132      CLASS 2 CONCRETE (RETAINING WALL               M3          176              790.00       139,040.00
                         FOOTING)
     107 (F) 510133      CLASS 2 CONCRETE (RETAINING WALL)              M3          167.9          1,450.00       243,455.00
     108     510314      CLASS 4 CONCRETE (BACKFILL)                    M3          130              400.00        52,000.00
     109 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           84.8          4,200.00       356,160.00
     110     035489      ARCHITECTURAL TEXTURE                          M2          280              350.00        98,000.00
     111 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       15,200                3.25        49,400.00
     112     566011      ROADSIDE SIGN - ONE POST                       EA           91              190.00        17,290.00
     113     566012      ROADSIDE SIGN - TWO POST                       EA           19              600.00        11,400.00
     114     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA           35               95.00         3,325.00
                         METHOD)
     115 (S) 597601      PREPARE AND STAIN CONCRETE                     M2          280               50.00        14,000.00
     116     620904      300 MM ALTERNATIVE PIPE CULVERT                M            44              560.00        24,640.00
     117     620909      450 MM ALTERNATIVE PIPE CULVERT                M           410              585.00       239,850.00
     118     620913      600 MM ALTERNATIVE PIPE CULVERT                M           580              625.00       362,500.00
     119     620919      750 MM ALTERNATIVE PIPE CULVERT                M             2            1,375.00         2,750.00
     120     620924      900 MM ALTERNATIVE PIPE CULVERT                M           110              650.00        71,500.00
     121     035490      375 MM PLASTIC PIPE (SMOOTH WALL)              M           110              570.00        62,700.00
     122     650079      900 MM REINFORCED CONCRETE PIPE                M            28              750.00        21,000.00
     123     035491      1830 MM X 915 MM REINFORCED CONCRETE           M             3            4,300.00        12,900.00
                         DOUBLE BOX CULVERT
     124     665729      300 MM SLOTTED CORRUGATED STEEL PIPE           M           360              775.00       279,000.00
                         (2.01 MM THICK)



          03-0A4104                                                                                                BID245
          03-PLA-49-3                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  7
          01/10/06                                                                                                 01/11/06

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
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     125     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            2            2,050.00         4,100.00
     126     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            9            2,100.00        18,900.00
     127     705338      750 MM ALTERNATIVE FLARED END SECTION          EA            1            2,175.00         2,175.00
     128     705339      900 MM ALTERNATIVE FLARED END SECTION          EA            2            2,450.00         4,900.00
     129     707247      1200 MM PRECAST CONCRETE PIPE MANHOLE          EA            4            6,350.00        25,400.00
     130     707249      1500 MM PRECAST CONCRETE PIPE MANHOLE          EA            1            7,200.00         7,200.00
     131     721009      ROCK SLOPE PROTECTION                          M3          140              210.00        29,400.00
                         (FACING, METHOD B)
     132     721420      CONCRETE (DITCH LINING)                        M3            2.4          5,250.00        12,600.00
     133     729010      ROCK SLOPE PROTECTION FABRIC                   M2          320               30.00         9,600.00
     134     731501      MINOR CONCRETE (CURB)                          M3           67            2,500.00       167,500.00
     135     731504      MINOR CONCRETE (CURB AND GUTTER)               M3           17            1,500.00        25,500.00
     136     731530      MINOR CONCRETE (TEXTURED PAVING)               M2          300              235.00        70,500.00
     137     731627      MINOR CONCRETE (CURB, SIDEWALK AND             M3          200            1,500.00       300,000.00
                         CURB RAMP)
     138 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        8,124                5.00        40,620.00
     139     820107      DELINEATOR (CLASS 1)                           EA           67               42.00         2,814.00
     140     820141      OBJECT MARKER (TYPE K-1)                       EA           10               42.00           420.00
     141     820151      OBJECT MARKER (TYPE L-1)                       EA            1               42.00            42.00
     142 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           140              100.00        14,000.00
     143 (S) 839528      BURIED POST ANCHOR                             EA            2              625.00         1,250.00
     144 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            2            2,705.00         5,410.00
     145 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            4            2,310.00         9,240.00
     146 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        1,060               48.00        50,880.00
     147 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M         6,330                1.30         8,229.00
                         (SPRAYABLE)
     148 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         6,480                1.75        11,340.00
     149 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,480                3.35         8,308.00
     150 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M            96                3.00           288.00
                         (BROKEN 3.66 M - 0.92 M)
     151 (S) 840567      100 MM THERMOPLASTIC TRAFFIC STRIPE            M            99                1.25           123.75
                         (BROKEN 1.83 M - 0.30 M)
     152 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         9,040                1.25        11,300.00
                         (BROKEN 10.98 M - 3.66 M)
     153 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M            91                1.25           113.75
                         (BROKEN 5.18 M - 2.14 M)
     154 (S) 035492      150 MM THERMOPLASTIC TRAFFIC STRIPE            M           560                1.90         1,064.00
                         (BROKEN 2.44 M - 1.22 M)
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     155 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,080                4.20         8,736.00
     156 (S) 860615      MODIFY FLASHING BEACON                         LS     LUMP SUM           27,685.00        27,685.00
     157 (S) 860703      INTERCONNECTION CONDUIT AND CABLE              LS     LUMP SUM          183,230.00       183,230.00
     158 (S) 861501      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM        1,622,100.00     1,622,100.00
     159     999990      MOBILIZATION                                   LS     LUMP SUM        1,200,000.00     1,200,000.00

                                                                                                  TOTAL        12,881,115.65


